
INSTALLATION OF REPLACEMENT HVAC PUMPS 

PRICE SCHEDULE BREAKDOWN

US EMBASSY LIMA PERU

PROJECT: INSTALLATION OF REPLACEMENT HVAC PUMPS 

LOCATION: CHANCERY US EMBASSY

PREPARED BY:  

DATE:  

ITEM DESCRIPTION Unit Qty LABOR MATERIAL TOTAL

US $ US $ US $

1.01 Mobilization

1.02 Prepare CAD drawings for the new HVAC pumps glb 1

1.03 Remove existing HVAC pumps each 8

1.04 Installation of the New HVAC Pumps

1.04.1
Supply and return chilled water piping connections to the new 

HVAC pumps including all fittings and thermal inslulation.
each 8

1.04.2 Power electrical connections to the new HVAC pumps to 

include rigid EMT piping, metal flexible piping and wiring
each 8

1.04.3 Control connections among  for the new HVAC pumps each 8

1.04.3 Alignment between the motor and the pump each 8

1.09 As Builds CAD drawings glb 1

1.10 Start up, testing and balance reports. glb 1

1.11 Demobilization

1.12 Supervision

Total Installation Expenses

Overhead & Profit   

Sub-Total

IGV (18%)

Total Installation 

TOTAL


